

(192) Departm

SERIES.

G.O. No.

6956
1-5-1920

DATED

116

(2) f

32 42

12
6.5

[Despatch Abstract.]

Building - Construction - Building - Subordinate - Engineer's
Building - 1 - 1940 (Anti-Air 15.320) approved.

Public Works

DEPARTMENT.

PUBLIC WORKS DEPARTMENT.

C. NO. 912

DATE 22/4/20

Received

22 APR 1920

Registered

Subject.

Improvements to the Superintending Engineer's residence, Bellary
Rs. 320/

No. 3084

Station Bellary, Dated the 16th April 1920. 19

20

From (Name) J.M.M. Parker Esqr.,

(Designation) Superintending Engineer T.I. Cir.

To The

Chief Engineer, P.W.D.,

(Buildings & Roads)

Sir,

Madras.

I have the honour to forward herewith an estimate amounting to Rs. 320/- for improvements to the Superintending Engineer's residence at Bellary for obtaining the sanction of Government.

2. As the proposed improvements are very necessary in the interest of the occupant an European, I have in anticipation of sanction to the estimate authorized the work to be

to be put in hand ~~and~~

I have the honour to be,

Sir,

Your most obedient servant,

Sd. J.M.M. P a r k e r.
Superintending Engineer, III Circle

J.S.S. 19.4.

*AS
Chiefo*

True Co

Enclosures:- 1 Estimate.

By order
[Signature] 20/4/20.
Manager, Supply, Engrs. Office,

ata sheet to accompany the estimate for improvements to the Superintending Engineer's Residence at Bellary.

Quantity.	Description of work.	Rate.	Per	Amount.	Total.
	Providing $\frac{1}{2}$ door with teakwood and canvas 1 Sft.	RS. A. P.		RS. A. P.	
	For one door 4'-2" x 4'-9" or 20 Sft.				
0.66 Cft	Teakwood planks.	9-14-0	Cft	6-8-9	
$3\frac{1}{2}$ Cft	Thick canvas.	1-4-0	Yd	3-15-4	
Nos. 4	Hinges.	0-6-0	each	1-8-0	
No. 1	Clamping hook at top.	0-12-0	,,	0-12-0	
	Polishing the door frame	2-0-0	,,	2-0-0	
	Cutting groove in door frame	1-4-0	,,	1-4-0	
	Extra labour for fitting the door shutters.	2-0-0	actuals	1-15-7	
	Total.			17-15-8	
	Therefore for 1 Sq. ft.	17-15-8/20		0-14-6 or 0-14-6	
	Providing punkahs with China mat and frills with ropes &c. complete				
5/36 Cft	Teakwood plank.	9-14-0	Cft	6-13-9	
	Beeding all round.		s a y	0-8-0	
$\frac{1}{2}$ Dozs.	Screws.	0-6-0	Doz.	0-9-0	
1/4 lb.	Wirenails.	0-3-0	lb	0-2-0	
	Polishing and labour charges for	3-8-0	each plank	3-8-0	
10 Rft	China matting and frills.	1-8-0	Yd.	5-0-0	
2 Yds	Cloth for frill	0-10-0	Yd	1-4-0	
75 Rft	Cotton rope.	0-1-0	Rft	4-11-0	
	Stitching cloth actuals		s a y	2-0-0	
2	Brass g hooks.	0-10-0	pair	0-10-0	
1 Doz.	Frill hooks.	0-3-0	Doz.	0-3-0	
	Fitting charges.		Sq.	1-10-0	
	Total.			26-14-9	
	Therefore for 1 Rft	~~26-14-9~~		2-11-1 or 2-1-0	
	Fixing wire netting to the windows including teak wood battens 2" x 1" 1 Sft.				
1 Sft	Wire netting including wastage	0-5-0	Sft	0-5-0	
	Trimming and fixing charges.	0-0-6	,,	0-0-6	
	0.42 Cft of wood for 33 $\frac{3}{4}$ Sft at Rs. 9-14-0 per Cft = 4-2-3			0-2-0	
	Therefore for one sq. foot.				
	3 Doz. screws at 3-8-0 per gross = 0-13-0 for 33 $\frac{3}{4}$ Sft.			0-0-5	
	Therefore for 1 Sft.			0-7-11 or 0-8	
	Total.				

Supplying wooden screw roller 1"
wooden supports and fixing each.

7½ Rft	Teakwood roller 1" dr turned in ~~batten~~ <i>lathe</i>	0-4-0	Rft	1-14-0
1/12 Cft	-do- pegs for supports.	9-14-0	Cft	0-13-2
2	Nobs.	0-4-0	each	0-8-0
	Fixing charges		s a y	0-8-0
	Total.			3-1-2
			or	3-1-0.

Supplying ½" dr iron screw rollers with brass
supporting hooks and wooden nobs including fixing.

1½ Mds of iron rollers for 12 screens
actually got.

125 Md	Iron for one roller.	9-8-0	Per Md	1-3-0
	Cost of painting with Japan.		s a y	0-1-0
2	Brass hooks local rate	0-10-0	<i>a pair</i>	0-10-0
	Total.			1-14-0

Supplying ½" dr iron screw rollers with brass
supporting hooks and wooden pegs fixed into

1	Rate same as above.	1-14-0	<i>each</i>	1-14-0
2	Wooden pegs.	0-11-0	each	1-6-0
2	Wooden nobs.	0-4-0		0-8-0
	Total.			3-12-0

ESTIMATE FORM.—Abstract

Quantity.		Rate.	Per	Amount	Total.
1	2	3	4	5	6
	~~Sx~~ Improvements to the Superintending Engineer's Residence at Bellary	RS.		R	RS.
60 sft	Providing teakwood $\frac{1}{2}$ doors with canvas.	0-14-6	sft	54	
32 Rft	Providing punkahs with mat flaps, ropes, hooks &c. complete.	2-11-0	Rft	6	
116 sft	Fixing wire netting to the windows including teakwood battens 2" x 1	0-8-0	sft	8	
2 Nos.	Supplying wooden screw rollers with wooden supports and fixing.	3-11-0	each	7	
9 Nos.	Supplying $\frac{1}{2}$ " iron screw rollers with brass hooks and wooden nobbs including fixing and painting	1-14-0		17	
Nos 3	-do- -do- with wooden pegs fixed into masonry	3-12-0		11	
L.S.	Providing side posts with dog bolts for fixing $\frac{1}{2}$ doors		L.S.	11	
Nos. 3	Providing stoney's patent wheels for punkah	10/-	each	30	
Nos. 2	Providing two sunshades with Mangalore tiles and Nallamaddi wood for windows on west	20/-	each	40	
	Contingencies and petty supervision			20	
	Total.			334	
12 Rft	Deduct cost of one punkah plank only	1-2-6	Rft	14	
	Grand Total			320	

(Signed) J. H. M. Parker

16-4-20

Superintending Engineer
III Circle

(Sd/-) C. L. Bushell

1-4-20

Executive Engineer
Bellary Dist

E. No. 32.

CIRCLE— Third

DIVISION— Bellary

DISTRICT— -do-

-do-
TALUK (OR ESTATE IN CASE OF ESTATE WORKS).

ESTIMATE FORM—Abstract.

Financial head— Provincial

Budget head— Civil Buildings

Departmental head— Original Works.

Main head— Misc

Sub-head— Misc

Project of which
the work forms part—

Section—

Name of work— ~~Rep~~ Improvements to
the Superintending Engineer's Re-
sidence at Bellary.

8/

P.W.

DEPARTMENT.

Ponduriz - Construction -
Bellary - Superintending
Engineer's residence - Improvements Estimate Rs 32
approved.

Bellary

READ AGAIN G.O. No., date

" " " " " "

READ

P. C. No. 912 Wks A From the S. E. III. No. 3084, dated 20. 4. 1920.
PP 11228

" " " " " " " " " "

" " " " " " " " 191

ORDER.

No. 645 W dated 1-5-1920.

His

PP 394

The estimate amounting to certain Rs 320 for improvements to the Superintending Engineer's residence at Bellary is approved and returned to the S. E. in circle for technical sanction.

2. The S. E. is requested to submit a revised statement of data for calculating the cost of the quarters after the improvements are carried out.

To the S. E. III circle

with an estimate PP 394

A. N. Nadas

WBN

27.4.20

DESPATCHED

6 MAY 1920

29 4 20

for 25

in para 2 to be noted in account station